

ӨРТГИЙН ТОВЧОО

Орхон аймгийн Баян-Өндөр сум. Их залуу батт баригдах Өрхийн эрүүл мэндийн төвийн барилга
Төсөвт өртөг 1,500,000,000 төгрөг

№	Зардлын нэр	Тон барилга										Бүтэц	Бүтэц дүн	1,500,000,000 төгрөг			
		Халагт	Цаар бохир	Цэвэр хүйт	Хүйт	Хүчит	Хүчит	Хүйт	Хүйт	Хүйт	Хүйт						
1	Ажиллах хүчний зардал	136,358,754	10,637,832	7,245,081	8,790,355	7,185,575	34,299,010	383,648	3,085,281	3,425,887	4,985,393	1,589,195	2,627,888	5,150,962	3,500,572	12,361,817	241,627,050
2	Материалын зардал	336,651,956	17,869,639	10,582,868	22,136,851	14,207,621	77,462,863	970,814	10,225,525	12,756,460	15,033,982	1,617,884	9,109,897	7,707,312	11,799,898	65,445,013	613,578,583
3	Механизмын зардал	20,488,245	2,664,792	2,168,579	809,250	421,284	22,905,999	94,683	4,353,886	5,213,501	1,577,132	448,530	2,029,745	2,419,021	2,530,707	4,249,111	72,374,465
4	Тээврийн зардал	35,736,939	666,404	371,102	520,373	575,873	7,847,957	44,943	509,452	1,918,920	820,355	115,570	328,236	347,059	4,303,040	7,839,399	61,945,622
5	Хөдөлмөрийн зардал	50,368,040	3,929,390	2,676,180	3,246,971	2,654,199	12,669,329	141,711	1,139,638	1,265,450	1,841,499	587,015	970,612	1,902,656	1,293,037	4,566,194	89,251,921
6	Ашиг. 15%	86,940,590	5,365,209	3,456,571	5,325,570	3,756,683	23,277,774	245,370	2,897,067	3,687,033	3,638,754	653,729	2,259,927	2,629,052	3,514,088	14,169,230	161,816,647
7	160 кВА чадалтай КТПН	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	25,000,000
8	Хүчний трансформатор, ТМ160/9-У1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	12,000,000
9	Тонот төхөөрөж орсон БУ-ын ажлын дүн	666,544,524	41,133,266	26,500,381	40,829,370	28,801,235	178,462,932	1,881,169	22,210,849	28,267,251	27,897,115	5,011,923	17,326,105	20,156,062	26,941,342	108,630,764	1,277,594,288
10	Н/Н сан 0.18%	1,199,780	74,040	47,701	73,493	51,842	321,233	3,386	39,980	50,881	50,215	9,021	97,787	36,281	48,494	195,535	2,299,670
11	Зураг төсвийн үнэ	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	28,466,900
12	Захиалагчийн албаны зардал 2%	13,330,890	822,665	530,008	816,587	576,025	3,569,259	37,623	444,217	565,345	557,942	100,238	1,086,522	403,121	538,827	2,172,615	25,551,886
13	Зохиолчийн хяналтын зардал, 1%	6,665,445	411,333	265,004	408,294	288,012	1,784,629	18,812	222,108	282,673	278,971	50,119	543,261	201,561	269,413	1,086,308	12,775,943
14	Маргалцалт ажлын зардал, 2%	13,330,890	822,665	530,008	816,587	576,025	3,569,259	37,623	444,217	565,345	557,942	100,238	1,086,522	403,121	538,827	2,172,615	25,551,886
		767,725,983	47,377,296	30,523,139	47,027,268	33,173,262	205,553,605	2,166,730	25,582,456	32,558,220	32,131,897	5,772,733	62,572,808	23,215,752	31,031,038	125,120,914	1,500,000,001

А.Дариймаа



Төсөв зохиосон